

**INDIANAPOLIS DEPARTMENT OF PUBLIC WORKS  
PROJECT NO. CS-18-035  
FALL CREEK SEWER SEPARATION  
PILOT PROJECT**

**ADDENDUM NO. 3**

**ISSUE DATE: JULY 13, 2009  
BID DATE: JULY 16, 2009**

This Addendum No. 3 to the Fall Creek Sewer Separation Pilot Project is hereby declared a part of the Contract Documents. This addendum is issued for the clarification and/or addition to the Contract Documents.

This Addendum No. 3 consists of 1 page and includes the following attachments:

Attachment A – Revised Contract Items and Unit Prices

Bidders shall state in their Bid Proposal Part 4 that this Addendum has been received and is reflected in the Bid submitted.

The following clarification, modification or addition is hereby made:

A. TO THE CONTRACT DOCUMENTS

1. The Contract Items and Unit Prices have been revised (BID -3), and is included in the Attachments. The Contractor shall discard the original Contract Items and Unit Prices. Contract Item No. 16, Excavation has been revised and the quantity should be shown as 1155 CY.

**PART 3**  
**CONTRACT ITEMS AND UNIT PRICES**  
**Fall Creek Sewer Separation Pilot Project**  
**DPW Project No. CS-18-035**

CONTRACT ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	Prices in Figures	
				UNIT PRICE	TOTAL PRICE
1	Casting, Remove and Replace	8	EA		
2	Inlet, Remove and Replace	7	EA		
3	Type C Inlet	1	EA		
4	Standard Storm Manhole	4	EA		
5	Precast Concrete End Section	1	EA		
6	12" Class I RCP	383	LF		
7	15" Class I RCP	135	LF		
8	REMOVED				
9	24" Class I RCP	181	LF		
10	18" RCP Trenchless Pipe Installation	84	LF		
11	6" Underdrain	150	LF		
12	12" Underdrain	35	LF		
13	18" Underdrain	60	LF		
14	Connect Existing Pipe to Structure	1	EA		
15	Geotextile Fabric	2738	SYS		
16	Excavation	1,155	CY		
17	Gravel for Bioretention Area	800	TONS		
18	Special Topsoil	450	CY		
19	Mulch	25	CY		
20	Concrete Curb, Remove and Replace	200	LF		
21	Concrete Sidewalk Remove and Replace	90	SYS		
22	Mulched Seeding	1	LSUM		
23	Temporary Erosion and Sediment Control, Perimeter Protection, Silt Fence	700	LF		
24	Temporary Erosion and Sediment Control, Perimeter Protection, Inlet Protection	9	EA		
25	Rip Rap	30	SYS		
26	Construction Entrance	1	EA		
27	Pavement Remove and Replace for Street Trench Crossings	143	SYS		
28	Maintenance of Traffic and Detours	1	LSUM		
29	Trees, Shrubs, and Ground Covers Installation	1	LSUM		
30	Trees, Shrubs, and Ground Covers Maintenance	1	LSUM		
31	Private Water Service Line Adjustment (Undistributed)	3	EA		
32	Project Sign	1	LSUM		
33	Structure and Obstruction Removal and Disposal	1	LSUM		
34	Right-of-Way Clearing	1	LSUM		
35	Mobilization and Demobilization	1	LSUM		
36	Construction Engineering	1	LSUM		
37	Tree Removal (10" Diameter and Greater)	5	EA		
38	Surface Milling	610	SYS		
39	1.5" Bituminous Overlay	50	TONS		
40	Construction Sign, Type A	27	EA		
41	Type III-B Barricade	10	EA		
42	Arrow Board	14	DAY		

**TOTAL BID IN FIGURES:**

**TOTAL BID IN WORDS:**

---



---



---



---